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F.1 FAR 52.242-15, STOP-WORK ORDER (AUG 1989) – ALTERNATE I (APR 1984) 

BASIC CLAUSE WITHOUT ALTERNATE I APPLIES TO FIRM-FIXED-PRICE 

TASK ORDERS  

(a)  The Contracting Officer may, at any time, by written order to the Contractor, require 

the Contractor to stop all, or any part, of the work called for by this contract for a 

period of 90 days after the order is delivered to the Contractor, and for any further 

period to which the parties may agree.  The order shall be specifically identified as a 

stop-work order issued under this clause.  Upon receipt of the order, the Contractor 

shall immediately comply with its terms and take all reasonable steps to minimize the 

incurrence of costs allocable to the work covered by the order during the period of 

work stoppage.  Within a period of 90 days after a stop-work is delivered to the 

Contractor, or within any extension of that period to which the parties shall have 

agreed, the Contracting Officer shall either - 

(1)  Cancel the stop-work order; or 

(2)  Terminate the work covered by the order as provided in the Termination clause of 

this contract. 

(b)  If a stop-work order issued under this clause is canceled or the period of the order or 

any extension thereof expires, the Contractor shall resume work.  The Contracting 

Officer shall make an equitable adjustment in the delivery schedule, the estimated 

cost, the fee, or a combination thereof, and in any other terms of the contract that may 

be affected, and the contract shall be modified, in writing, accordingly, if - 

(1)  The stop-work order results in an increase in the time required for, or in the 

Contractor's cost properly allocable to, the performance of any part of this 

contract; and 

(2)  The Contractor asserts its right to the adjustment within 30 days after the end of 

the period of work stoppage; provided, that, if the Contracting Officer decides the 

facts justify the action, the Contracting Officer may receive and act upon the 

claim submitted at any time before final payment under this contract. 

(c)  If a stop-work order is not canceled and the work covered by the order is terminated 

for the convenience of the Government, the Contracting Officer shall allow 

reasonable costs resulting from the stop-work order in arriving at the termination 

settlement. 

(d)  If a stop-work order is not canceled and the work covered by the order is terminated 

for default, the Contracting Officer shall allow, by equitable adjustment or otherwise, 

reasonable costs resulting from the stop-work order. 

F.2 DOE-F-2002, PLACE OF PERFORMANCE - SERVICES (OCT 2014) 

The services specified by this contract shall be performed at the following location(s):  
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United States Department of Energy 

Portsmouth/Paducah Project Office 

Paducah Gaseous Diffusion Plant 

5600 Hobbs Road 

Kevil, KY 420053 

F.3 DOE-F-2003, PERIOD OF PERFORMANCE – ALTERNATE I AND 

ALTERNATE II (OCT 2014)  

 

(a) The Contractor shall commence performance of this contract in accordance with the 

contract terms and conditions on March 23, 2017 with Transition and continue 

through March 23, 2022 for the base period of performance. The option periods of 

performance would continue through March 23, 2027, if exercised.  Periods of 

performance for specific Contract Line Item Numbers will be accomplished in 

accordance with the schedule shown below: 

 

(b) The period of performance of this contract may be extended pursuant to unilateral 

options or other clauses that provide for the extension of the contract.  In the event 

that the Government elects to exercise its right pursuant to such options(s) or other 

clauses, the period of performance shall be revised to reflect such extensions. 
 

 Periods of Performance (POP)  

Period Start End 

Base POP (60 months) 03/23/17 03/22/22 

Option 1 POP (36 months) 03/23/22 03/22/25 

Option 2 POP (24 months) 03/23/25 03/22/27 
 

Technical Option and IDIQ CLINs  

CLIN CLIN Title Estimated Period of 

Performance
1
 

107 C-360 and Loose Convertors  Deposit & Equipment 

Removal and Utility Isolation 

10/1/18 to 09/30/20
1
 

207 C-310 Deposit & Equipment Removal and Utility Isolation 10/1/22 to 03/22/25
1
 

307 C-310 and C-335 Deposit & Equipment Removal and 

Utility Isolation 

03/23/25 to 03/22/27
1
 

108 Loose Convertors Tc-99 Thermal Treatment 10/1/19 to 09/30/21
1
 

208 C-333 Tc-99 Thermal Treatment 10/1/22 to 09/30/24
1
 

308 C-335 Tc-99 Thermal Treatment 10/1/25 to 03/22/27
1
 

401 EM.PA.0040.A009.04.DR.01 & any other PWS Section, as 

necessary 

03/23/17- 03/22/27
2
 

1
These are the Government’s Estimate of the technical option performance periods if exercised.  

2
 Initially, the IDIQ CLIN ordering period is consistent with the period of performance for the Base Period of 60 

months and will be extended commensurate with the exercise of Option Periods I and 2 (if exercised).   

 


